

RFP #19-16
Design-Build Services for Replacement of Fire Station #8
Evaluation Results

Criteria	J.R. Bowman						Construction Works						Cooper & Company					
	Facilities Maint. I	Facilities Maint. II	Fire Dept. I	Fire Dept. II	Fire Dept. III	Total	Facilities Maint. I	Facilities Maint. II	Fire Dept. I	Fire Dept. II	Fire Dept. III	Total	Facilities Maint. I	Facilities Maint. II	Fire Dept. I	Fire Dept. II	Fire Dept. III	Total
Relevant Experience and References	18	15	20	20	20	93	15	15	18	15	16	79	18	15	20	20	20	93
Experience and Availability of Key/Assigned Staff	19	15	16	20	20	90	15	15	15	15	18	78	16	15	20	20	20	91
Methodology & Technical Approach to the Project, Quality & Completeness of the Response of the Proposal	24	15	27	30	30	126	24	20	21	25	25	115	22	15	27	30	25	119
Cost Proposal	15	15	15	15	15	75	30	30	30	30	30	150	15	15	15	15	15	75
Totals	76	60	78	85	85	384	84	80	84	85	89	422	71	60	82	85	80	378
Interview	13	15	15	15	15	73	9	2	7	8	5	31	11	10	13	10	10	54
Grand Total	89	75	93	100	100	457	93	82	91	93	94	453	82	70	95	95	90	432

RFP #19-16
Design-Build Services for Replacement of Fire Station #8
Evaluation Results

Criteria	Barnsley Consulting						Sunbelt Builders						Albion Scaccia Enterprises, LLC					
	Facilities Maint. I	Facilities Maint. II	Fire Dept. I	Fire Dept. II	Fire Dept. III	Total	Facilities Maint. I	Facilities Maint. II	Fire Dept. I	Fire Dept. II	Fire Dept. III	Total	Facilities Maint. I	Facilities Maint. II	Fire Dept. I	Fire Dept. II	Fire Dept. III	Total
Relevant Experience and References	17	15	12	15	20	79	18	5	12	20	20	75	18	10	10	15	20	73
Experience and Availability of Key/Assigned Staff	14	15	15	20	20	84	18	5	15	20	20	78	12	15	14	20	20	81
Methodology & Technical Approach to the Project, Quality & Completeness of the Response of the Proposal	21	20	24	25	25	115	21	5	12	25	18	81	8	5	15	5	20	53
Cost Proposal	15	15	15	15	15	75	15	15	15	15	15	75	15	15	15	15	15	75
Totals	67	65	66	75	80	353	72	30	54	80	73	309	53	45	54	55	75	282
Interview	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
Grand Total	67	65	66	75	80	353	72	30	54	80	73	309	53	45	54	55	75	282