ADDENDUM #2
Issued March 16, 2020

RFP #20-38
Property Damage Recovery Services – Annual Contract
OPENING: Date and Time Pending Until Further Notice

The following items take precedence over referenced portions of the documents for the above-named project and in executing a contract, will become a part thereof. Where any item in the documents is supplemented hereby, the original requirements will remain in effect. All supplemental conditions will be considered as added thereto. Where any original item is amended, voided or superseded hereby, the provisions of such items not so specifically amended, voided or superseded will remain in effect.

REVISION

RFP OPENING:
Due to Henry County Government Buildings being closed, the openings/acceptance of this RFP will be postponed until further notice. Once a new date and time has been determined, information will be posted on the County’s website.
http://www.co.henry.ga.us/Departments/M-R/Purchasing-Department

This addendum must be signed and attached to bid proposal to acknowledge receipt of addendum. Failure to acknowledge any addenda will result in a non-responsive bid.

____________________________________  ______________________
Company’s Name                       Date

____________________________________  ______________________
Authorized Representative’s Name      Authorized Representative’s Signature