



Henry County
Purchasing Department
140 Henry Parkway, McDonough, GA 30253
Phone: 770-288-6027 Fax: 770-288-6047

Website: henrycounty-ga.com/purchasing

ADDENDUM #3

Issued 9/22/2020

RFP # 21-20

Mapping Services for Stormwater Inventory
Due Date and Time: September 29, 2020, 3:00 PM

The following items take precedence over referenced portions of the documents for the above-named project and in executing a contract, will become a part thereof. Where any item in the documents is supplemented hereby, the original requirements will remain in effect. All supplemental conditions will be considered as added thereto. Where any original item is amended, voided or superseded hereby, the provisions of such items not so specifically amended, voided or superseded will remain in effect.

This form must be signed and attached to the bid to acknowledge receipt of this Addendum.
Failure to acknowledge any addenda will result in a non-responsive bid.

Questions and Answers (Clarification)

- Question:** Addendum 1 question 15 contradicts the answer for addendum 2 question 8. One answer says 100% the other says 20%. Can you clarify please? That is the difference between 5,000 structures and 20,000 structures. We would need 10 crews and equipment to finish field work by end of November to process the data and deliver in December.

Answer: The respond to question 8, addendum 2 should be 100%. When the contractor locates a storm structure, the mapping process will include a condition assessment of such structure, therefore, 100% mapping = 100% inspection

Company's Name

Date

Authorized Representative's Name

Authorized Representative's Signature